



SUPPLEMENTAL/BID BULLETIN
(WITH NOTICE OF POSTPONEMENT)

Name of Project: **MEALS AND SNACKS FOR ANNUAL CULTURAL CHRISTMAS CONVERGENCE CUM FELLOWSHIP**
Location: **MOALBOAL, CEBU**
Approved Budget for Contract: **PHP 323,400.00**
PhilGeps Reference No.: **11536246**

1. All parties/ prospective bidders in the aforementioned procurement projects are hereby advised that the submission of Bids for the above captioned project is hereby EXTENDED from December 4, 2024 9:00AM to December 5, 2024 9:00AM, due to inability to establish the required quorum;
2. Under Section 29, Bid Opening of the 2016 Revised IRR of RA 9184, "In case the bids cannot be opened as scheduled due to justifiable reasons, the BAC shall take custody of the bid submitted and reschedule the opening of bids on the next working day or the soonest possible time through the issuance of Notice of Postponement to be posted in the PhilGeps Website and the Website of the Procuring Entity concerned".
3. In addition, pursuant to Non-Policy Matter (NPM) 122-2013 issued by the Government Procurement and Policy Board (GPPB) the BAC is empowered to postpone and re-schedule the conduct of bidding activities by virtue of a supplemental bid bulletin, to wit:

Extension of the Bid Closing Time

If the procuring entity intends to postpone or reschedule the deadline for the submission and Receipt of bids, it may do so by issuing a Supplemental/Bid Bulletin specifying the revised Schedule for the procurement activity.

4. The postponement and revised schedule shall allow more prospective bidders to have an ample time to participate in the tender of the projects in order to achieve optimum competitiveness and participation of as many entities as possible;
5. As such, the revised schedule of activities in the above adverted projects is hereby set as follows:

LAST DAY/DEADLINE FOR THE SUBMISSION OF BIDS AND OPENING OF BIDS	POST QUALIFICATION
December 5, 2024 9:00AM	December 6, 2024 9:00AM

6. The BAC Secretariat is hereby directed to cause the immediate posting of this supplemental bid bulletin with notice of postponement in the PhilGeps, Municipality of Moalboal official website and to notify via E-Mail all prospective bidders for these projects;
7. For widest dissemination, information and guidance of all concerned.

Issued this 4th day of December 2024 at Municipality of Moalboal, Cebu.


ENGR. KATRINA ANNE G. LISONDRA
BAC Chairman